MATERIAL TALLY	A		Pg 21	Pg 21	Pg 21	Pg 21	Pg 21	Pg 21	Pg 22	Pg 22	Pg 22	Pg 25-26	Pg 27	Pg 31	Pg 32
SHEET	D		Pulvamix Asphalt Recycling			Pulvamix Asphalt Recycling						Paint Striping			
	D						Base Course	Surface	Asphaltic Concrete Placement			(Total Cost to	Paint Striping		
OPENING: 2/23/09	E						448 Type II	Course 448	Per	Per	Per	include	Auxiliary		
	N			Sub Base	CMS-1 or		Binder	Type I Top-	8-Hour Day	8-Hour Day	8-Hour Day	Auxiliary	Traffic		
BID FORM #4	D			Removal &	CMS-2	Removal	at 1.75"	ping at 1.25"	50 -	100 -	Over	subtotal)	Markings		Partial
	U		Pulvamix	Replmnt	applied	at 4"	Compacted	Compacted	100 Tons	300 Tons	300 Tons	All Locations	All Locations	Reclamite	Planing
COMPANY NAME	M	BB	SqYd	CuYd	Per Gal	SqYd	SqYd	SqYd	Per Ton	Per Ton	Per Ton	Total Cost	Subtotal Cost	SqYd	SqYd
AERO-MARK	x	x										60,920.00	35,470.00		
CARRON ASPHALT	x	x	4.20	30.00	2.05	3.50	5.60	5.60							
COOK PAVING	x	x							100.00	43.00	30.00				30.50
CROSSROADS ASPHALT	x	x	1.41	34.00	2.72	2.52	5.95	5.99	80.60	46.70	20.17				27.50
DURA MARK INC	x	x										***57,516.00	20,900.00		
***see exception sheet															
PAVEMENT TECHNOLOGY	x	x												0.70	
SPECIALIZED CONSTRUCT	x	x	3.75	60.00	2.70	3.00	6.50	5.75	120.00	46.00	26.50				19.49
/jmd															

MATERIAL TALLY	A		Pg 73	Pg 73	Pg 73	Pg 73	Pg 73	Pg 73	Pg 73	Pg 73	Pg 73	Pg 73	Pg 73	Pg 73	Pg 73
SHEET	D								SS1 Tack	GRINDERS - MILLING MACHINES - CONCRETE CUTTERS					
EQUIPMENT RENTAL	D		Tandm	Tri-		Tack	250 Gallon	250 Gallon	Coat			Wirtgen 1000	Wirtgen 1000	Milling	Milling
OPENING: 2/23/09	E		Axle	Axle	Paver	Coat	Tag-Along	Tag-Along	Delivered	CAT PR105	CAT PR105	or equivalent	or equivalent	Machine	Machine
	N		w/Opr	w/Opr	w/Opr	Distrib	Tack	Tack	To N Roy	or	or	mill from	mill from	full width	full width
BID FORM #9	D		haul	haul	8' - 20'	w/Opr	Kettle	Kettle	Job Site	equivalent	equivalent	12" to 40"	12" to 40"	6' - 7'	6' - 7'
	U		Per	Per	Per	Per	Per	Per	Per	Per	Per	Per	Per	Per	Per
COMPANY NAME	M	BB	Hr.	Hr.	Hr.	Hr.	Day	Week	Gallon	Hr	Week	Hr	Week	Hr	Week
COOK PAVING	x	x	80.00	85.00	225.00	85.00	300.00	1,200.00	2.50	185.00	6,500.00			500.00	19,000.00
									1 week	1 week	1 week			1 week	1 week
									notice	notice	notice			notice	notice
CROSSROADS ASPHALT	x	x	75.00	80.00	135.00	80.00	250.00	1,250.00	3.50	175.00	7,000.00	275.00	11,000.00	750.00	30,000.00
			24 hrs	24 hrs	24 hrs	24 hrs			24 hrs	48 hrs	48 hrs	24 hrs	24 hrs	48 hrs	48 hrs
			notice	notice	notice	notice			notice	notice	notice	notice	notice	notice	notice
SPECIALIZED CONSTRUCTION	x	x	75.00	80.00	350.00	85.00	250.00	1,250.00	2.10	200.00	6,500.00	300.00	10,500.00	550.00	21,000.00
			2 days	2 days	2 days	1 day			net 30	2 days	2 days	2 days	2 days	2 days	2 days
			notice	notice	notice	notice			days	notice	notice	notice	notice	notice	notice
									notice						
/jmd															

MATERIAL TALLY	A		Pg 74	Pg 74	Pg 74	Pg 74	Pg 74	Pg 74	Pg 74	Pg 74	Pg 74	Pg 74	Pg 74	Pg 74	Pg 74
SHEET	D				Concrete &										
EQUIPMENT RENTAL	D		Concrete &	Concrete &	Asphalt	EXCAVATION EQUPMENT			EXCAVATION EQUPMENT			EXCAVATION EQUPMENT			
OPENING: 2/23/09	E		Asphalt	Asphalt	Cutting Saw					Track Loader	Track Loader	Track	Track	Dozer	Dozer
	N		Cutting Saw	Cutting Saw	Cost of	Trencher	Trencher			983 or	983 or	Excavator	Excavator	CAT D-3 or	CAT D-3 or
BID FORM #10	D		4" w - 18" d	4" w - 18" d	Operator	7' depth	7' depth	Backhoe	Backhoe	equilavent	equilavent	1-1/2 yard	1-1/2 yard	equilavent	equilavent
	U		Per	Per	Per	Per	Per	Per	Per	Per	Per	Per	Per	Per	Per
COMPANY NAME	M	BB	Hr	Week	Hr	Hr	Week	Hr	Week	Hr	Week	Hr	Week	Hr	Week
COOK PAVING	x	x			50.00			90.00	3,500.00			175.00	6,700.00	125.00	4,800.00
												1 week	1 week	1 week	1 week
												notice	notice	notice	notice
CROSSROADS ASPHALT	x	x	100.00	4,000.00	55.00	150.00	6,000.00	80.00	3,200.00	150.00	6,000.00	120.00	4,800.00	95.00	3,800.00
			48 hrs	48 hrs	24 hrs	48 hrs	48 hrs	24 hrs	24 hrs	24 hrs	24 hrs	24 hrs	24 hrs	24 hrs	24 hrs
			notice	notice	notice	notice	notice	notice	notice	notice	notice	notice	notice	notice	notice
SPECIALIZED CONSTRUCTION	x	x	100.00	4,000.00	55.00	100.00	4,000.00	100.00	3,500.00	200.00	6,000.00	140.00	4,500.00	120.00	4,000.00
			2 days	2 days	2 days	2 days	2 days	2 days	2 days	2 days	2 days			2 days	2 days
			notice	notice	notice	notice	notice	notice	notice	notice	notice			notice	notice
/jmd															

MATERIAL TALLY	A		Pg 75	Pg 75	Pg 75	Pg 75	Pg 75	Pg 75	Pg 75	Pg 75	Pg 75	Pg 75	Pg 75	Pg 75
SHEET	D								EXCAVATION EQUPMENT			STREET SWEEPER & VACCON		
EQUIPMENT RENTAL	D		EXCAVATION EQUPMENT			EXCAVATION EQUPMENT			Self-	Self-	Excavation	Self-	Self-	Vaccon or
OPENING: 2/23/09	E		Dozer	Dozer	Dozer	Dozer			Propelled	Propelled	Equipment	Propelled	Propelled	equilavent
	N		CAT D-6 or	CAT D-6 or	CAT D-8 or	CAT D-8 or	Road	Road	Athey	Athey	Cost of	Vaccon or	Vaccon or	Cost of
BID FORM #11	D		equilavent	equilavent	equilavent	equilavent	Widener	Widener	Loader	Loader	Operator	equilavent	equilavent	Operator
	U		Per	Per	Per	Per	Per	Per	Per	Per	Per	Per	Per	Per
COMPANY NAME	M	BB	Hr	Week	Hr	Week	Hr	Week	Hr	Week	Hr	Hr	Week	Hr
COOK PAVING	x	x										95.00	3,200.00	50.00
CROSSROADS ASPHALT	x	x	120.00	4,800.00	150.00	6,000.00	150.00	6,000.00	150.00	6,000.00	55.00	95.00	3,800.00	55.00
							24 hrs	24 hrs	24 hrs	24 hrs	24 hrs	24 hrs	24 hrs	24 hrs
							notice	notice	notice	notice	notice	notice	notice	notice
SPECIALIZED CONSTRUCTION	x	x	140.00	4,500.00	175.00	6,000.00	175.00	6,000.00	150.00	5,000.00	55.00	85.00	3,400.00	55.00
			2 days	2 days	2 days	2 days	2 days	2 days	2 days	2 days	net	2 days	2 days	2 days
			notice	notice	notice	notice	notice	notice	notice	notice	30 days	notice	notice	notice
/jmd														

MATERIAL TALLY	A		Pg 76	Pg 76	Pg 76	Pg 76	Pg 76	Pg 76	Pg 76
SHEET	D		STREET SWEEPER & VACCON						
EQUIPMENT RENTAL	D		Elgin or	Elgin or	Elgin or			Compaction	Compaction
OPENING: 2/23/09	E		equilavent	equilavent	equilavent			Roller	Roller
	N		Regenerated	Regenerated	Cost of	Gradall	Gradall	20 Ton	20 Ton
BID FORM #12	D		Air Sweeper	Air Sweeper	Operator	w/Operator	w/Operator	Capacity	Capacity
	U		Per	Pr	Per	Per	Pr	Per	Pr
COMPANY NAME	M	BB	Hr	Week	Hr	Hr	Week	Hr	Week
COOK PAVING	x	x						120.00	4,500.00
								1 week	1 week
								notice	notice
CROSSROADS ASPHALT	x	x	100.00	4,000.00	55.00	150.00	6,000.00	95.00	3,800.00
			24 hrs	24 hrs	24 hrs	48 hrs	48 hrs	24 hrs	24 hrs
			notice	notice	notice	notice	notice	notice	notice
SPECIALIZED CONSTRUCTION	x	x	100.00	4,000.00	55.00	150.00	5,000.00	120.00	4,000.00
			2 days	2 days	2 days	2 days	2 days		
			notice	notice	notice	notice	notice	/jmd	
/jmd									